# Order confirmation

MetriQ inspection station

| | | | |
|---|---|---|---|
| **OC no.** | OC-[YYYY-NNN] | **Date** | [DD/MM/YYYY] |
| **Customer** | [Company] | **Customer PO** | [PO no.], [date] |
| **Quotation** | Q-[YYYY-NNN] rev [ ] | **Proposal** | P-[YYYY-NNN] rev [ ] |

MTRobotix confirms the order below. Terms: quotation Q-[YYYY-NNN] and Terms and conditions of sale v[1.0].

## 1. Order

| Item | Amount (VND) |
|---|---|
| MetriQ [Pro / Lite] inspection station, installed and accepted, per Q-[YYYY-NNN] | |
| Options: [list] | |
| **Subtotal** | |
| **VAT [ ]%** | |
| **Total** | |

## 2. Payment schedule

| Milestone | Share | Amount (VND, incl. VAT) | Due |
|---|---|---|---|
| PO | 50% | | Received [DD/MM/YYYY] |
| FAT passed | 40% | | Before delivery |
| SAT passed | 10% | | Within [15] days of SAT |

## 3. Key dates

| Milestone | Planned date | Depends on |
|---|---|---|
| Kick-off meeting | | PO and deposit |
| Layout approval by customer | | Layout sent by MTR |
| Samples received | | Customer |
| FAT | | Layout approval, samples |
| Delivery and installation | | FAT passed, 40% paid, site ready |
| SAT | | Installation, production available |

## 4. Contacts

| Role | Customer | MTRobotix |
|---|---|---|
| **Project manager** | | |
| **Technical** | | |
| **Purchasing / finance** | | |

| | Customer | MTRobotix |
|---|---|---|
| **Name** | | |
| **Title** | | |
| **Signature and stamp** | | |
| **Date** | | |